STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245
PAGE 1
Bl D OPENING DATE  11/14/06 IN SAN MATEO COUNTY NEAR PACI FI CA 11/ 15/ 06
CONTRACT NUMBER 04- 11234 FROM 4.7 KM TO 1.0 KM SOUTH OF CONTRACT CODE ' A
LOCATI ON 04- SM 1- 38. 0/ 38. 6 LI NDAMAR BOULEVARD 236 CONTRACT | TEMB
04- SM 1- 39. 6/ 40. 4
CONSTRUCT TUNNELS, APPROACH ROADS FEDERAL AlD ACST-1187-(011)E
P-1187- (011)E
ER-1187- (011) E
DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 0. 0%
PROPOSALS | SSUED 53 FUND TOTAL  HE14 0 TOTAL NUMBER OF WORKI NG DAYS 1500
NUVBER OF Bl DDERS 2 ENG NEERS EST 240, 011, 866.80  AMOUNT OVER 32, 354, 133. 20 PERCENT OVER EST 13. 48

PROGRAM ELEMENTS R P
Bl D TOTAL

Bl D RANK

272, 366, 000. 00
B) 1500 DAYS X 16900

297, 716, 000. 00
321, 094, 075. 00
B) 1900 DAYS X 16900

353, 204, 075. 00

Bl DDER | D

Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)

KIEWT PACI FI C CO

3555 FARNAM STREET STE E200
OVAHA NE 68131

SHEA TRAYLOR ATKI NSON

JO NT VENTURE

P O BOX 489

WALNUT CA 91788-0489

402 346- 8535
00433176
FAX 402 346-8610

909 595-4397
00884870
FAX 909 869-0827



04-1123U4
04- SM 1- 38 SUMMARY OF
11/ 14/ 06

LI' ST OF

Bl DDER | D NAME AND ADDRESS

Bl D245
REMAI NI NG BI DDERS PAGE 2

11/ 15/ 06
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

BAY CI TI ES PAI NTERS AND DECCORATORS
SAN FRANCI SCO CA

BLEYCO | NC
CASTRO VALLEY CA

C F ARCHI BALD
REDWOCD CI TY CA

CONDON JOHNSON AND ASSOCI ATES
CAKLAND CA

HARRI S SALI NAS REBAR | NC
LI VERMORE CA

PROVEN NMANAGEMENT
SAN FRANCI SCO CA

S CV ELECTRIC INC
SANTA CLARI TA CA

W SKO AMERI CA
CHANTI LLY VA

ACI D STAI NI NG AND PAI NT

PERVANENT ELECTRI CAL

ASPHALT CONCRETE PAVI NG

SO L NAIL, MCROPILE AND TI EBACKS

REBAR

O M C BU LDI NG

TEMPORARY ELECTRI CAL

WATERPROOFI NG



04-1123U4
04- SM 1- 38 SUMMARY OF
11/ 14/ 06

LI' ST OF

Bl DDER | D NAME AND ADDRESS

Bl D245
REMAI NI NG BI DDERS PAGE 3

11/ 15/ 06
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

BLEYCO
11425 CULL CANYON RD
CASTRO VALLEY CA 94552

C S ERECTORS | NC
2500 OLD CROW CANYON RD 320
SAN RAMON CA 94583

DRI LL TECH
2200 WMORE VAY
ANTI OCH CA 94509

MONTEREY MECHANI CAL
8275 SAN LEANDRO ST
CAKLAND CA 94621

PACI FI C COAST STEEL
7155 M SSI ON GORGE ROAD
SAN DI EGO CA 92120

PROVEN MANAGEMENT | NC
706 SANSONE ST
SAN FRANCI SCO CA 94111

W SKO AMVERI CA
10400 CONNECTI CUT AVE STE 400
KENSI NGTON MD 20895

PERVANENT ELECTRI CAL

MVETAL PANELS

SO L NAILS AND M CRO PI LES

MECHANI CAL SYSTEM

BAR REI NFCRCI NG STEEL AND FI NAL LI NI NG

O M C BU LDl NG

TUNNEL WATERPROOFI NG



04-1123U4 Bl D245

04- SM 1- 38 CONTRACT PROPOSAL OF LOW BIDDER PAGE 4
11/ 14/ 06 11/ 15/ 06

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT

1 070012 PROGRESS SCHEDULE (CRI Tl CAL PATH METHOD) LS LUMP SUM 75, 000. 00 75, 000. 00

2 070018 TI ME- RELATED OVERHEAD LS LUMP SUM 54,473,200.00 54, 473, 200. 00

3 071325 TEMPORARY FENCE ( TYPE ESA) M 1, 200 15. 00 18, 000. 00

4 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 100, 000. 00 100, 000. 00

PREVENTI ON PLAN

5 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 250, 000. 00 250, 000. 00

6 039034 STABI LI ZED CONSTRUCTI ON ROADVAY VB 1, 550 100. 00 155, 000. 00

7 039035 NON- STORM WATER DI SCHARGE CONTROL LS LUMP SUM 200, 000. 00 200, 000. 00

8 074040 TEMPORARY HYDRAULI C MULCH MR 20, 000 .50 10, 000. 00

( BONDED FI BER MATRI X)

9 039036 TEMPORARY | RRI GATI ON' SYSTEM LS LUVMP SUM 400, 000. 00 400, 000. 00
10 074029 TEMPORARY S| LT FENCE M 350 60. 00 21, 000. 00
11 039037 TEMPORARY PERI METER BARRI ER M 220 102. 00 22, 440. 00

(TYPE WM 1. 8)
12 039038 TEMPORARY PERI METER BARRI ER ( TYPE FROG) M 150 98. 00 14, 700. 00
13 074032 TEMPORARY CONCRETE WASHOUT FACI LI TY EA 5 74, 000. 00 370, 000. 00
14 074033 TEMPORARY CONSTRUCTI ON' ENTRANCE EA 3 50, 000. 00 150, 000. 00
15 074034 TEMPORARY COVER MR 20, 000 18. 00 360, 000. 00
16 074035 TEMPORARY CHECK DAM M 20 280. 00 5, 600. 00
17 074038 TEMPORARY DRAI NAGE | NLET PROTECTI ON EA 35 3, 630. 00 127, 050. 00
18 074037 MOVE- | N MOVE- OUT EA 5 1, 000. 00 5, 000. 00
( TEVPORARY ERCSI ON CONTROL)
19 039039 TEMPORARY ASPHALT CONCRETE ( TYPE A) TONN 4,570 100. 00 457, 000. 00
20 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 20, 000. 00 20, 000. 00
21 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 1, 141, 000. 00 1, 141, 000. 00
22 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN EA 4 20, 400. 00 81, 600. 00
23 (S) 129000 TEMPORARY RAI LI NG ( TYPE K) M 3, 450 200. 00 690, 000. 00
24 (S) 129100 TEMPORARY CRASH CUSHI ON MODULE EA 99 1, 000. 00 99, 000. 00
25 150206 ABANDON CULVERT M 180 100. 00 18, 000. 00
26 150221 ABANDON | NLET EA 2 2, 000. 00 4, 000. 00
27 150662 REMOVE METAL BEAM GUARD RAI LI NG M 25 15. 00 375. 00
28 150805 REMOVE CULVERT M 23 500. 00 11, 500. 00
29 150820 REMOVE | NLET EA 4 1, 900. 00 7, 600. 00
30 039040 REMOVE Rl SER EA 3 875. 00 2, 625. 00
31 150823 REMOVE DOWNDRAI N M 72 170. 00 12, 240. 00
32 000001 | TEM DELETED PER ADDENDUM LS LUMP SUM . 00 0. 00
33 150857 REMOVE ASPHALT CONCRETE SURFACI NG MR 3, 230 100. 00 323, 000. 00
34 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 20, 500. 00 20, 500. 00



04-1123U4 Bl D245

04- SM 1- 38 CONTRACT PROPOSAL OF LOW BIDDER PAGE 5
11/ 14/ 06 11/ 15/ 06

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT

35 190101 ROADWAY EXCAVATI ON VB 59, 940 19. 00 1, 138, 860. 00

36 039041 ROADWAY EXCAVATI ON ( SELECTED MATERI AL) VB 44,000 20. 00 880, 000. 00

37 190110 LEAD COVPLI ANCE PLAN LS LUMP SUM 10, 000. 00 10, 000. 00

38 (S) 040278 TUNNEL EXCAVATI ON AND SUPPORT M 628 14, 000. 00 8, 792, 000. 00
( CATEGORY 1)

39 (S) 040279 TUNNEL EXCAVATI ON AND SUPPORT M 812 18,500.00 15,022, 000. 00
( CATEGORY 1 1)

40 (S) 040280 TUNNEL EXCAVATI ON AND SUPPORT M 37 18, 500. 00 684, 500. 00
(CATEGORY |1, ALONG SOUTH)

41 (S) 040281 TUNNEL EXCAVATI ON AND SUPPORT M 77 18, 500. 00 1, 424, 500. 00
(CATEGORY |1, ALONG CENTER)

42 (S) 040282 TUNNEL EXCAVATI ON AND SUPPORT M 569 27,500.00 15, 647, 500. 00
( CATEGORY 111)

43 (S) 040283 TUNNEL EXCAVATI ON AND SUPPORT M 222 40, 000. 00 8, 880, 000. 00
( CATEGORY 1V)

44 (S) 040284 TUNNEL EXCAVATI ON AND SUPPORT M 57 45, 000. 00 2, 565, 000. 00
( CATEGORY V)

45 (S) 040285 ENLARGED TUNNEL EXCAVATI ON AND SUPPORT M 15 18, 500. 00 277, 500. 00
( CATEGORY 1 1)

46 (S) 040286 ENLARGED TUNNEL EXCAVATI ON AND SUPPORT M a4 18, 500. 00 814, 000. 00
(CATEGORY |1, ALONG SOUTH)

47 (S) 040287 ENLARGED TUNNEL EXCAVATI ON AND SUPPORT M 21 42, 000. 00 882, 000. 00
( CATEGORY 1V)

48 (S) 040288 ENLARGED TUNNEL EXCAVATI ON AND SUPPORT M 32 46, 000. 00 1, 472, 000. 00
( CATEGORY V)

49 (S) 040289 CROSS PASSAGE TUNNEL EXCAVATI ON AND M 95 14, 000. 00 1, 330, 000. 00
SUPPORT ( CATEGORY |)

50 (S) 040290 CROSS PASSAGE TUNNEL EXCAVATI ON AND M 38 14, 000. 00 532, 000. 00
SUPPORT ( CATEGORY | 1)

51 (S) 040291 CROSS PASSAGE TUNNEL EXCAVATI ON AND M 38 18, 000. 00 684, 000. 00
SUPPORT ( CATEGORY | V)

52 (S) 040292 EMERGENCY VEH CLE CROSS PASSAGE M 19 10, 000. 00 190, 000. 00
EXCAVATI ON AND SUPPORT

53 (S) 040293 SOUTH EQUI PMENT CHANMBER EXCAVATI ON AND M 32 10, 000. 00 320, 000. 00
SUPPORT

54 (S) 040294 CENTER EQUI PMENT CHAMBER EXCAVATI ON AND M 23 10, 000. 00 230, 000. 00
SUPPORT

55 040295 EQUI PMENT CHAVBER ACCESSES M 14 10, 000. 00 140, 000. 00



04-1123U4 Bl D245

04- SM 1- 38 CONTRACT PROPOSAL OF LOW BIDDER PAGE 6
11/ 14/ 06 11/ 15/ 06
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
56 (F) 192037 STRUCTURE EXCAVATI ON ( RETAI NI NG WALL) VB 435 200. 00 87, 000. 00
57 (F) 192055 STRUCTURE EXCAVATI ON (SO L NAI L WALL) MB 820 50. 00 41, 000. 00
58 (F) 040296 STRUCTURE EXCAVATI ON ( SOUTH PORTAL) VB 2, 950 1, 000. 00 2, 950, 000. 00
59 (F) 040297 STRUCTURE EXCAVATI ON ( NORTH PORTAL) MB 13, 400 50. 00 670, 000. 00
60 (F) 040298 STRUCTURE EXCAVATI ON VB 48 200. 00 9, 600. 00
( VENTI LATI ON OUTLET)
61 (F) 193013 STRUCTURE BACKFI LL ( RETAI NI NG WALL) VB 400 435. 00 174, 000. 00
62 (F) 193028 STRUCTURE BACKFI LL (SO L NAIL WALL) VB 110 100. 00 11, 000. 00
63 (F) 040299 STRUCTURE BACKFI LL ( SOUTH PORTAL) VB 3, 060 30. 00 91, 800. 00
64 (F) 040300 STRUCTURE BACKFI LL ( NORTH PORTAL) MB 4,820 30. 00 144, 600. 00
65 (F) 040301 STRUCTURE BACKFI LL ( VENTI LATI ON OUTLET) VB 25 30. 00 750. 00
66 000002 | TEM DELETED PER ADDENDUM LS LUMP SUM . 00 0. 00
67 (S) 197060 SO L NAI L ASSEMBLY M 12, 020 142.00 1, 706, 840. 00
68 000003 | TEM DELETED PER ADDENDUM LS LUMP SUM . 00 0. 00
69 040303 BORE HOLE FOR CONDUI T/ VENT DUCTS M 43 1, 000. 00 43, 000. 00
70 198001 | MPORTED BORROW VB 640 130. 00 83, 200. 00
71 (F) 040304 GEOSYNTHETI C REI NFORCED ENMBANKNVENT MR 15, 200 37. 00 562, 400. 00
72 (S) 040305 TUNNEL MONI TORI NG SYSTEM LS LUMP SUM 255, 000. 00 255, 000. 00
73 (S) 200002 ROADS| DE CLEARI NG LS LUMP SUM 15, 000. 00 15, 000. 00
74 000004 | TEM DELETED PER ADDENDUM LS LUMP SUM . 00 0. 00
75 (S) 039042 EROSI ON CONTROL ( NETTI NG MR 11, 100 7.00 77, 700. 00
76 (S) 203003 STRAW ( ERCS| ON' CONTROQL) TONN 25 500. 00 12, 500. 00
77 (S) 203014 FI BER ( EROSI ON CONTROL) KG 4,100 1. 00 4,100. 00
78 (S) 203021 FI BER ROLLS M 3, 000 15. 00 45, 000. 00
79 (S) 203024 COVPOST ( EROSI ON' CONTROL) VB 30 200. 00 6, 000. 00
80 (S) 039043 MYCORRHI ZAL | NOCULUM KG 580 20. 00 11, 600. 00
81 (S) 203026 MOVE- | N/ MOVE- OUT ( EROSI ON CONTROL) EA 5 1, 000. 00 5, 000. 00
82 (S) 039044 PURE LI VE SEED ( EROSI ON CONTROL) ( TYPE 1) KG 480 140. 00 67, 200. 00
83 (S) 039045 PURE LI VE SEED ( EROSI ON CONTROL) ( TYPE 2) KG 5 140. 00 700. 00
84 (S) 203061 STABI LI ZI NG EMULSI ON ( EROSI ON' CONTROL) KG 740 1. 00 740. 00
85 250401 CLASS 4 AGGREGATE SUBBASE VB 760 115. 00 87, 400. 00
86 260201 CLASS 2 AGGREGATE BASE MB 17, 670 86. 00 1,519, 620. 00
87 260301 CLASS 3 AGGREGATE BASE VB 3, 670 123.00 451, 410. 00
88 280000 LEAN CONCRETE BASE MB 2,070 450. 00 931, 500. 00
89 290201 ASPHALT TREATED PERVEABLE BASE VB 260 300. 00 78, 000. 00
90 390102 ASPHALT CONCRETE ( TYPE A) TONN 7, 250 104. 00 754, 000. 00
91 390106 ASPHALT CONCRETE ( OPEN GRADED) TONN 410 150. 00 61, 500. 00

92 394040 PLACE ASPHALT CONCRETE DI KE ( TYPE A) M 150 25.00 3, 750. 00



ESTI MATED
QUANTI TY

04- 11234

04- SM 1- 38

11/ 14/ 06
| TEM | TEM
NO. CODE
93 394046
94 394049
95 401000
96 404092
97 (S) 040306
98 (F) 510060
99 (F) 040307
100 (F) 040308
101 (F) 040309
102 (F) 040310
103 (F) 040311
104 (F) 040312
105 (F) 040313
106 510413
107 (F) 510501
108 (F) 510502
109 510522
110 039046
111 039047
112 040314

113
114
115
116
117
118

119
120
121
122
123
124

(SF) 518201
( SF) 520103
( SF) 520106
( SF) 520107
( SF) 040315
( SF) 040316

( SF) 040317
(F) 040318

000005
( SF) 040320
(S) 040321
(F) 560218

CONTRACT

PLACE ASPHALT CONCRETE DI KE (
PLACE ASPHALT CONCRETE DI KE (
CONCRETE PAVENMENT
SEAL PAVEMENT JOI NT
ROCK BOLT
STRUCTURAL CONCRETE,
STRUCTURAL CONCRETE,
STRUCTURAL CONCRETE,
SLAB

STRUCTURAL CONCRETE,
ABUTMENT

STRUCTURAL CONCRETE,
ARCH

STRUCTURAL CONCRETE,
SLAB

STRUCTURAL CONCRETE, PORTAL

STRUCTURAL CONCRETE, PORTAL | NVERT SLAB
CLASS 1 CONCRETE (BOX CULVERT)

M NOR CONCRETE

M NOR CONCRETE (M NOR STRUCTURE)

M NOR CONCRETE ( Pl PE COVER)

M NOR CONCRETE ( ARTI FI CAL ROCKWORK)
ARCHI TECTURAL TREATMENT

( TEXTURED CONCRETE)

TUNNEL ARCH TECTURAL WORK

MASONRY BLOCK WALL

BAR REI NFORCI NG STEEL ( RETAI NI NG WALL)
BAR REl NFORCI NG STEEL ( EPOXY COATED)
BAR RElI NFORCI NG STEEL (BOX CULVERT)

BAR RElI NFORCI NG STEEL (FI NAL LI NI NG
BAR REl NFORCI NG STEEL

( TRANSI TI ON BARRI ER)

BAR RElI NFORCI NG STEEL ( PORTAL)
SHOTCRETE (SO L NAIL WALL)

| TEM DELETED PER ADDENDUM

CUT AND COVER WATERPROOFI NG

TUNNEL WATERPROOFI NG

FURNI SH SI GN STRUCTURE ( TRUSS)

YPE D)
YPE F)

—H-

RETAI NI NG WALL

FI NAL LI NI NG
TRANSI TI ON BARRI ER
FI NAL LI NI NG

FI NAL LI NI NG | NVERT

FI NAL LI NI NG | NVERT

PROPOSAL

OF

UNIT COF
MEASURE

SREE505d & ® & PBOTEHEE

AAARNAARN [
YR LY:

ALEYED

320
190

4, 056
4,120
12

240
23,670
8

3, 060
5, 640
520

2,200
1, 060
320
3,770
75
50
680
230

LUMP SUM
25

21, 460
35, 800
46, 900

2, 331, 000
250

736, 200
290

LUMP SUM
2,890
65, 900
22,940

25.

25.
500.
20.

17, 000.
10, 000.
600.

1, 100.

1, 000.
450.
460.

1, 410.
470.
12, 000.
750.
1, 000.
500.
380.
350.

15, 000, 000.
100.

NTSINIERN

00
00
00
00
00
00
00
00

00
00
00

00
00
00
00
00
00
00
00

00
00
35
90
10

.00

50

.00
1, 000.
.00

47.
47.
13.

00

00
00
00

Bl D245
PAGE 7
11/15/0

8, 000.

4, 750.
2,028, 000.
82, 400.
204, 000.
2,400, 000.
14, 202, 000.
8, 800.

3, 060, 000.
2,538, 000.
239, 200.

3,102, 000.
498, 200.
3, 840, 000.
2,827, 500.
75, 000.
25, 000.
258, 400.
80, 500.

15, 000, 000.
2, 500.

71, 891.
139, 620.
98, 490.

6, 993, 000.
625.

2,208, 600.
290, 000.
0

135, 830.
3, 097, 300.
298, 220.

6



04-1123U4 Bl D245

04- SM 1- 38 CONTRACT PROPOSAL OF LOW BIDDER PAGE 8
11/ 14/ 06 11/ 15/ 06

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT

125 ( SF)560219 I NSTALL SI GN STRUCTURE ( TRUSS) KG 22, 940 4.00 91, 760. 00

126 (S) 561015 1524 MM CAST- | N- DRI LLED- HOLE M 25 3, 000. 00 75, 000. 00
CONCRETE PI LE (S| GN FOUNDATI ON)

127 566011 ROADSI DE SI GN - ONE POST EA 40 250. 00 10, 000. 00

128 566012 ROADSI DE SI GN - TWO POST EA 4 400. 00 1, 600. 00

129 039048 PREPARE AND STAI N CONCRETE SURFACES M2 540 34.00 18, 360. 00

130 039049 PREPARE AND STAI N CONCRETE DI TCH M2 1,610 26. 00 41, 860. 00

131 620904 300 MM ALTERNATI VE Pl PE CULVERT M 7 150. 00 1, 050. 00

132 620909 450 MM ALTERNATI VE Pl PE CULVERT M 690 200. 00 138, 000. 00

133 620913 600 MM ALTERNATI VE Pl PE CULVERT M 440 225. 00 99, 000. 00

134 620919 750 MM ALTERNATI VE Pl PE CULVERT M 16 275. 00 4, 400. 00

135 620924 900 MM ALTERNATI VE Pl PE CULVERT M 1 1, 000. 00 1, 000. 00

136 620930 1050 MM ALTERNATI VE PI PE CULVERT M 1.7 1, 500. 00 2, 550. 00

137 650067 300 MM REI NFORCED CONCRETE Pl PE M 160 400. 00 64, 000. 00

138 664016 450 MM CORRUGATED STEEL PI PE M 4.2 250. 00 1, 050. 00
(2.77 MM THI CK)

139 040322 ROAD DRAI NAGE SLOTTED DRAI N ( OPEN SLOT) M 2, 330 540. 00 1, 258, 200. 00

140 040323 ROAD DRAI NAGE SLOTTED DRAI N M 274 520. 00 142, 480. 00
(CLOSED SLOT)

141 680931 150 MM PERFORATED PLASTI C Pl PE M 150 90. 00 13, 500. 00
UNDERDRAI N

142 680932 150 MM NON- PERFORATED PLASTI C Pl PE M 16 120. 00 1, 920. 00
UNDERDRAI N

143 680933 200 MM PERFORATED PLASTI C M 2,290 91. 00 208, 390. 00
Pl PE UNDERDRAI N

144 040324 200 MM NON- PERFORATED PLASTI C Pl PE M 220 91. 00 20, 020. 00
UNDERDRAI N

145 040325 150 MM PERFORATED PVC DRAI N PI PE M 2, 140 210. 00 449, 400. 00

146 040326 250 MM PERFORATED PVC DRAI N PI PE M 5, 050 208. 00 1, 050, 400. 00

147 681132 GEOCOMPOSI TE DRAI N M2 495 205. 00 101, 475. 00

148 681990 FI LTER FABRI C M2 6, 740 3.00 20, 220. 00

149 682040 CLASS 2 PERVEABLE MATERI AL VB 170 240. 00 40, 800. 00

150 682045 CLASS 3 PERVEABLE MATERI AL VB 510 130. 00 66, 300. 00

151 690167 450 MM CORRUGATED STEEL Pl PE DOAWKDRAI N M 17 375. 00 6, 375. 00
(2.77 MM THI CK)

152 692385 450 MM ANCHOR ASSEMBLY EA 5 900. 00 4, 500. 00

153 700617 DRAI NAGE | NLET MARKER EA 17 50. 00 850. 00

154 700858 900 MM BI TUM NOUS COATED CORRUGATED M 5.8 700. 00 4, 060. 00

STEEL PI PE I NLET (2.77 MM THI CK)



04-1123U4 Bl D245

04- SM 1- 38 CONTRACT PROPOSAL OF LOW BIDDER PAGE 9
11/ 14/ 06 11/ 15/ 06
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
155 039050 CORRUGATED STEEL PI PE RI SER (TYPE 1) EA 1 10, 100. 00 10, 100. 00
156 039051 TRANSVERSE DOUBLE GRATED LI NE DRAI N M 17 645. 00 10, 965. 00
157 039052 CORRUGATED STEEL PI PE RI SER (TYPE I1) EA 1 10, 100. 00 10, 100. 00
158 039053 JACKED 900 MM WELDED STEEL PI PE M 77 2, 500. 00 192, 500. 00
(9.53 MM THI CK)
159 705336 450 MM ALTERNATI VE FLARED END SECTI ON M 2 810. 00 1, 620. 00
160 000006 | TEM DELETED PER ADDENDUM LS LUMP SUM . 00 0. 00
161 039054 Pl PE ENTRANCE GATE EA 1 1, 500. 00 1, 500. 00
162 707050 DRAI NAGE | NLET EA 7 1, 000. 00 7, 000. 00
163 040327 ROAD DRAI NAGE | NTERCEPTOR ( BAFFLE- WALL) EA 22 650. 00 14, 300. 00
164 040328 ROAD DRAI NAGE | NTERCEPTOR ( BASI N) EA 22 630. 00 13, 860. 00
165 039055 CONCRETE Pl PE MANHOLE TYPE | EA 2 5, 700. 00 11, 400. 00
166 039056 CONCRETE Pl PE MANHOLE TYPE | | EA 4 5, 700. 00 22, 800. 00
167 000007 | TEM DELETED PER ADDENDUM LS LUMP SUM . 00 0. 00
168 721009 ROCK SLOPE PROTECTI ON VB 36 100. 00 3, 600. 00
(FACING METHOD B)
169 (F) 722020 GABI ON VB 48 1, 065. 00 51, 120. 00
170 (F) 727901 M NOR CONCRETE (DI TCH LI NI NG) VB 29 6, 358. 00 184, 382. 00
171 729010 ROCK SLOPE PROTECTI ON FABRI C M2 260 3.50 910. 00
172 731502 M NOR CONCRETE (M SCELLANEOUS VB 15 500. 00 7,500. 00
CONSTRUCTI ON)
173 731627 M NOR CONCRETE ( CURB, S| DEWALK AND VB 146 1, 235. 00 180, 310. 00
CURB RAMP)
174 (S) 040329 TUNNEL FI RE PROTECTI ON LS LUMP SUM 2, 000, 000. 00 2, 000, 000. 00
175 (S) 040330 TUNNEL JET FANS LS LUMP SUM 3,061, 870. 00 3, 061, 870. 00
176 ( SF) 750001 M SCELLANEOUS | RON AND STEEL KG 4,100 4.00 16, 400. 00
177 040331 CLEANOUT MANHOLE EA 94 5, 300. 00 498, 200. 00
178 ( SF) 750500 M SCELLANEOUS METAL KG 3, 700 72.00 266, 400. 00
179 (S) 518009 ACCESS GATE EA 2 2,500. 00 5, 000. 00
180 820107 DELI NEATOR ( CLASS 1) EA 5 100. 00 500. 00
181 040332 TERM NAL RI SER AND OUTLET MARKER EA 19 1, 500. 00 28, 500. 00
182 ('S) 832001 METAL BEAM GUARD RAI LI NG M 53 150. 00 7, 950. 00
183 (S) 039057 STEEL BACKED TI MBER GUARDRAI L M 690 50. 00 34, 500. 00
184 ( SF) 040333 TUBULAR BI CYCLE RAI LI NG M 4 300. 00 1, 200. 00
185 (S) 839521 CABLE RAI LI NG M 100 60. 00 6, 000. 00
186 (S) 039058 REMOVABLE BOLLARD ( WOOD) EA 10 500. 00 5, 000. 00
187 839631 CRASH CUSHI ON MODULE, SAND FI LLED EA 86 250. 00 21, 500. 00
188 (F) 040334 CONCRETE BARRI ER ( TYPE 60A MODI FI ED) M 24 100. 00 2, 400. 00
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04- SM 1- 38 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 10
11/ 14/ 06 11/ 15/ 06
| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
189 (S) 839701 CONCRETE BARRI ER ( TYPE 60) M 79 100. 00 7,900. 00
190 (S) 839703 CONCRETE BARRI ER ( TYPE 60C) M 140 100. 00 14, 000. 00
191 ( SF) 040335 CONCRETE BARRI ER ( TYPE 80 MODI Fl ED) M 11 100. 00 1, 100. 00
192 (S) 840515 THERMOPLASTI C PAVEMENT MARKI NG M 150 500. 00 75, 000. 00
193 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 7,200 5.00 36, 000. 00
194 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 460 10. 00 4, 600. 00
195 842000 PARKI NG BUVMPER ( PRECAST CONCRETE) EA 40 100. 00 4, 000. 00
196 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 900 7.50 6, 750. 00
197 (S) 860403 H GHWAY LI GHTI NG LS LUMP SUM 200, 000. 00 200, 000. 00
198 (S) 039060 CONDUCTORS AND CABLES LS LUWP SUM 780, 000. 00 780, 000. 00
199 (S) 039061 MVEDI UM VOLTAGE CABLE LS LUMP SUM 1, 008, 000. 00 1, 008, 000. 00
200 (S) 039062 RACEVWAYS AND BOXES LS LUWP SUM 2,192, 000. 00 2,192, 000. 00
201 (S) 039063 UNDERGROUND DUCTS AND VAULTS LS LUMP SUM 3, 290, 000. 00 3, 290, 000. 00
202 (S) 039064 UNI NTERRUPI BLE PONER SUPPLY LS LUWVP SUM 232, 000. 00 232, 000. 00
203 (S) 039065 SECONDARY UNI T SUBSTATI ONS LS LUMP SUM 428, 000. 00 428, 000. 00
204 (S) 039066 MEDI UM VOLTAGE SERVI CE SW TCHGEAR LS LUWVP SUM 211, 000. 00 211, 000. 00
205 (S) 039067 MOTOR CONTROL CENTERS LS LUMP SUM 258, 000. 00 258, 000. 00
206 (S) 039068 TUNNEL LI GHTI NG LS LUWP SUM 3, 701, 000. 00 3, 701, 000. 00
207 (S) 039069 GROUNDI NG AND BONDI NG LS LUMP SUM 74, 000. 00 74, 000. 00
208 (S) 039070 TUNNEL TRAFFI C CONTROL SYSTEM LS LUWP SUM 818, 000. 00 818, 000. 00
209 (S) 039071 ENVI RONVENTAL MONI TORI NG SYSTEM LS LUMP SUM 173, 000. 00 173, 000. 00
210 (S) 039072 FI RE ALARM AND DETECTI ON SYSTEM LS LUWP SUM 648, 000. 00 648, 000. 00
211 (S) 039073 TELEPHONE SYSTEM LS LUMP SUM 432, 000. 00 432, 000. 00
212 (S) 860990 CLOSED CI RCU T TELEVI SI ON SYSTEM LS LUWP SUM 648, 000. 00 648, 000. 00
213 (S) 039074 RADI O REBROADCAST SYSTEM LS LUMP SUM 937, 000. 00 937, 000. 00
214 (S) 039075 TUNNEL CONTROL SYSTEM LS LUWP SUM 2, 889, 000. 00 2, 889, 000. 00
215 (S) 039076 I NTRUSI ON DETECTI ON SYSTEM LS LUMP SUM 86, 000. 00 86, 000. 00
216 (S) 039077 SEI SM C MONI TORI NG ELECTRI CAL SYSTEM LS LUWP SUM 22, 000. 00 22, 000. 00
217 (S) 039078 MEDI UM VOLTAGE AUTOVATI C TRANSFER SW TCH LS LUMP SUM 234, 000. 00 234, 000. 00
218 (S) 039079 LI GHTI NG CONTROL STATI ONS LS LUWP SUM 125, 000. 00 125, 000. 00
219 (S) 039080 LOW VOLTAGE ELECTRI CAL SYSTEM LS LUMP SUM 363, 000. 00 363, 000. 00
220 (S) 040336 ROADWAY DRAI NAGE SYSTEM LS LUWP SUM 60, 000. 00 60, 000. 00
221 (S) 040337 WATER MAI NS LS LUMP SUM 500, 000. 00 500, 000. 00
222 (S) 040338 HEATI NG AND VENTI LATI ON OF TUNNEL LS LUWVP SUM 1, 200, 000. 00 1, 200, 000. 00
ANCI LLARY SPACES

223 (S) 040339 LEACH WATER SYSTEM LS LUWP SUM 250, 000. 00 250, 000. 00
224 994650 BU LDI NG WORK LS LUMP SUM 15, 428, 647. 00 15, 428, 647. 00

225 000008 | TEM DELETED PER ADDENDUM LS LUWVP SUM .00 0.00



04-1123U4 Bl D245

04- SM 1- 38 CONTRACT PROPOSAL OF LOW BIDDER PAGE 11
11/ 14/ 06 11/ 15/ 06
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
226 040474 M SCELLANEQUS PORTALS CANOPY | TEMS LS LUMP SUM 225, 000. 00 225, 000. 00
227 690171 600 MM CORRUGATED STEEL Pl PE DOWKDRAI N M 2 1, 000. 00 2, 000. 00
(2.77 MM THI CK)
228 692386 600 MV ANCHOR ASSEMBLY EA 2 1, 000. 00 2, 000. 00
229 721024 ROCK SLOPE PROTECTI ON (1/4T, METHOD B) VB 96 370. 00 35, 520. 00
230 000009 | TEM DELETED PER ADDENDUM LS LUMP SUM . 00 0. 00
231 040481 M CROPI LE EA 144 2,000. 00 288, 000. 00
232 (S) 500050 TI EBACK ANCHOR EA 33 8, 000. 00 264, 000. 00
233 ('SF) 010806 BAR RElI NFORCI NG STEEL ( ANCHOR BAR) KG 700 2.50 1, 750. 00
234 (F) 750502 M SCELLANEOUS METAL ( RETAI NI NG WALL) KG 650 6. 00 3, 900. 00
235 839401 CONCRETE BARRI ER M 103 100. 00 10, 300. 00
236 999990 MOBI LI ZATI ON LS LUMP SUM 27,236,600.00 27, 236, 600. 00
A) 272,366, 000. 00

B) 150 DAYS X 16900

A+B) 297, 716, 000. 00



04-1123U4 Bl D245

04- SM 1- 38 SUMMARY OF REMAI NI NG BI DDERS PAGE 12
11/ 14/ 06 11/ 15/ 06
| TEM SECOND
Bl D AMOUNT

1 75, 000. 00 75000. 00

2 63, 000, 000. 00 63000000. 00

3 18. 00 21600. 00

4 6, 000. 00 6000. 00

5 360, 000. 00 360000. 00

6 47. 00 72850. 00

7 3, 000, 000. 00 3000000. 00

8 2.00 40000. 00

9 60, 000. 00 60000. 00
10 18. 00 6300. 00
11 18. 00 3960. 00
12 18. 00 2700. 00
13 5, 000. 00 25000. 00
14 5, 000. 00 15000. 00
15 5. 00 100000. 00
16 200. 00 4000. 00
17 500. 00 17500. 00
18 1, 000. 00 5000. 00
19 140. 00 639800. 00
20 5, 000. 00 5000. 00
21 700, 000. 00 700000. 00
22 20, 000. 00 80000. 00
23 60. 00 207000. 00
24 300. 00 29700. 00
25 140. 00 25200. 00
26 400. 00 800. 00
27 50. 00 1250. 00
28 70. 00 1610. 00
29 600. 00 2400. 00
30 500. 00 1500. 00
31 40. 00 2880. 00
32 .00 0. 00
33 20. 00 64600. 00
34 20, 500. 00 20500. 00
35 30. 00 1798200. 00
36 35. 00 1540000. 00
37 6, 000. 00 6000. 00
38 26, 500. 00 16642000. 00
39 20, 700. 00 16808400. 00




| TEM

40
41
42
43
44
45
46
47
48
49
50
51
52
53
54
55
56
57
58
59
60
61
62
63
64
65
66
67
68
69
70
71
72
73
74
75
76
77

78

04-1123U4
04- SM 1- 38
11/ 14/ 06

200, 000.
15, 000.

20.
700.

18.

1097050.
1755600.
18890800.
11005650.
4389000.
585000.
1503700.
1435350.
2956800.
950000.
608000.
760000.
418000.
544000.
460000.
350000.
17400.
20500.
88500.
214400.
12000.
32000.
1980.
61200.
86760.
6000.

0.
480800.
0.

30100.
38400.
304000.
200000.
15000.

0.
222000.
17500.
8200.
54000.

SUMMARY

OF

REMA/

N |

N G

B I

DDERS

Bl D245
PAGE 13
11/ 15/ 06
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04- SM 1- 38 SUMMARY OF REMAI NI NG BI DDERS PAGE 14
11/ 14/ 06 11/ 15/ 06
| TEM SECOND
Bl D AMOUNT

79 120. 00 3600. 00
80 14. 00 8120. 00
81 2, 000. 00 10000. 00
82 120. 00 57600. 00
83 120. 00 600. 00
84 6. 00 4440. 00
85 160. 00 121600. 00
86 90. 00 1590300. 00
87 120. 00 440400. 00
88 88. 00 182160. 00
89 360. 00 93600. 00
90 140. 00 1015000. 00
91 100. 00 41000. 00
92 18. 00 2700. 00
93 25.00 8000. 00
94 14. 00 2660. 00
95 380. 00 1541280. 00
96 12. 00 49440. 00
97 4, 000. 00 48000. 00
98 900. 00 216000. 00
99 825. 00 19527750. 00
100 1, 000. 00 8000. 00
101 1, 000. 00 3060000. 00
102 450. 00 2538000. 00
103 1, 000. 00 520000. 00
104 2, 850. 00 6270000. 00
105 900. 00 954000. 00
106 1, 500. 00 480000. 00
107 800. 00 3016000. 00
108 1, 600. 00 120000. 00
109 700. 00 35000. 00
110 300. 00 204000. 00
111 350. 00 80500. 00
112 26, 000, 000. 00 26000000. 00
113 120. 00 3000. 00
114 3. 00 64380. 00
115 3.00 107400. 00
116 2.50 117250. 00
117 3.30 7692300. 00



| TEM

118
119
120
121
122
123
124
125
126
127
128
129
130
131
132
133
134
135
136
137
138
139
140
141
142
143
144
145
146
147
148
149
150
151
152
153
154
155

156

04-1123U4
04- SM 1- 38
11/ 14/ 06

1, 600.

200.
1, 700.
460.

625.
1766880.
319000.
0.
231200.
6590000.
229400.
22940.
100000.
28000.
3200.
27000.
80500.
11900.
345000.
154000.
22400.
1100.
8500.
48000.
2100.
699000.
82200.
6000.
2240.
229000.
22000.
96300.
252500.
44550.
40440.
5100.
15300.
1530.
8000.
1530.
1160.
1700.
7820.

SUMMARY

OF

REMA/

N |

N G

B I

DDERS

Bl D245
PAGE 15
11/ 15/ 06



| TEM

157
158
159
160
161
162
163
164
165
166
167
168
169
170
171
172
173
174
175
176
177
178
179
180
181
182
183
184
185
186
187
188
189
190
191
192
193
194

195

04-1123U4
04- SM 1- 38
11/ 14/ 06

2,700,
2,100,

.00
.00

15000.
308000.
600.

0.

500.
21000.
17600.
15400.
4000.
14000.
0.
7200.
14400.
69600.
1560.
9000.
80300.
2700000.
2100000.
102500.
84600.
92500.
12000.
250.
11400.
6890.
82800.
280.
12000.
3000.
34400.
7200.
15800.
42000.
4400.
9000.
14400.
1840.
3600.

SUMMARY

OF

REMA/

N |

N G

B I

DDERS

Bl D245
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| TEM

196
197
198
199
200
201
202
203
204
205
206
207
208
209
210
211
212
213
214
215
216
217
218
219
220
221
222
223
224
225
226
227
228
229
230
231
232
233

234

04-1123U4
04- SM 1- 38
11/ 14/ 06

300, 000.
1, 000, 000.
1, 000, 000.
2,120, 000.
4,570, 000.
250, 000.
450, 000.
250, 000.
280, 000.
3, 000, 000.
200, 000.
5, 300, 000.
310, 000.
750, 000.
500, 000.
750, 000.
1, 000, 000.
2, 250, 000.
100, 000.
130, 000.
300, 000.
150, 000.
400, 000.
200, 000.
1, 100, 000.
1, 200, 000.
1, 500, 000.
8, 885, 000.

1, 000, 000.
1, 400.

3, 000.

70.

10, 000.
5. 000.
4

10.

5400.
300000.
1000000.
1000000.
2120000.
4570000.
250000.
450000.
250000.
280000.
3000000.
200000.
5300000.
310000.
750000.
500000.
750000.
1000000.
2250000.
100000.
130000.
300000.
150000.
400000.
200000.
1100000.
1200000.
1500000.
8885000.
0.
1000000.
2800.
6000.
6720.

0.
1440000.
165000.
2800.
6500.

SUMMARY

OF

REMA/

N |

N G

B I

DDERS

Bl D245
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11/ 15/ 06



| TEMl

235 |
236 |

TOT

04-1123U4
04- SM 1- 38 SUMMARY
11/ 14/ 06
SECOND
Bl D AMOUNT
400. 00 41200. 00

31, 500, 000. 00 31500000. 00

A 321, 094, 075. 00
B) 1900 DAYS X 16900

A+B) 353, 204, 075. 00

OF

REMA/

N |

N G

B I

DDERS

Bl D245
PAGE 18
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